

Appendix A

Project Completion Schedule, Administration Designation, Description

- 1) *Project Schedule.* Construction must begin within one year of 07/01/2019. Construction is scheduled to begin 07/01/2019 with completion by 12/31/2020. The Recipient may make a written request for an extension of the date to initiate construction, specifying the reasons for the delay and providing new construction start and completion dates. Requests may be approved by the Administrator providing that the Project can be completed within a reasonable time frame.
- 2) *Project Administration Designation.* The Project Administration Designation required by Section V.A. of this Agreement is designated by the Recipient as follows:

Franklin Christman, Village Administrator to act as the Project Chief Executive Officer;

April Grube, Fiscal Officer to act as the Project Chief Fiscal Officer; and
Christopher M. Tebbe, Professional Engineer to act as the Project Manager.

- 3) *Project Location & Description.* The Project, for which the provision of financial assistance is the subject of this Agreement, is hereby described as follows:

Location: The project is located on State Route 316 just west of Jefferson Avenue on West Main Street and Station Street on Long Street. The project also includes West Station Street between SR 316 and Randolph Street.

Description: The project will include new pavement sections for approximately 3,680 feet on West Main Street (SR 316), Long Street, and Station Street. The project includes removal and replacement of approximately 5,150 feet of curb and gutters, 4,950 feet of ADA compliant sidewalk, 38 curb ramps, 69 storm structures, 2,000 feet of storm sewer, 565 SY of driveway and alley approaches and pavement milling and repair. See engineer's estimate in project application for approved bid items and quantities.